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Abstract Summary - Construction
DACW68-01-B-0003
Lower Granite Prototype Oil Skimmer
Installation, Lower Granite Dam, Garfield
County, Pomeroy, Washington

Bids Opened on March 7, 2001 at 2:00 p.m.
Contract Specialist was Wenda Maestretti

No. Vendor Bid
1 McClure and Sons, Inc. $ 174,798.00
2 * R.H. Grover, Inc. $ 153,797.00
3 Knight Construction & Supply, Inc. $ 187,763.00
4 P.O.W. Contracting $ 168,811.00
5 S&R Industries $ 314,600.00
6 George A. Grant, Inc. $ 220,100.00
7 Mark Heuett General Contractor $ 214,892.00
8 Hamre Construction, Inc. $ 198,000.00
9 Government Estimate $ 184,226.00

NOTE: Bids listed in order of receipt.
*Apparent Low Bidder

Summary



ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0003
Lower Granite Prototype Oil-Skimmer Installation, Lower Granite Dam, Garfield County, Pomeroy,

Washington
Vendor: McClure and Sons, Inc. Bid Security: Required
16300 Mill Creek Blvd., G4 Type: Bid Bond
Mill Creek, Washington 98012 Amount: 20%
Phone: 425-745-0124 Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: Yes
Bid Item

Number Description Qty | U/l Cost Extended
0001 Mobilization and Demobilization 1 LS XXXXXX $ 17,000.00
0002 Prototype Oil-Skimmer 1 LS XXXXXX $ 86,000.00
0003 Draft Tube Skimmer 1 LS XXXXXX $ 8,200.00
0004 Dewatering of Work Area 1 LS XXXXXX $ 60,798.00
0005 Services of Skilled Craftsman 40 HR $ 70.00 $ 2,800.00
SCHEDULE TOTAL $ 174,798.00

1. McClure and Sons, Inc.




ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0003
Lower Granite Prototype Oil-Skimmer Installation, Lower Granite Dam, Garfield County, Pomeroy,

Washington
Vendor: R.H. Grover, Inc. Bid Security: Required
PO Box 18010 Type: Bid Bond
Missoula, Montana 59808 Amount: 20%
Phone: 406-728-5231 Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: Yes
Bid Item

Number Description Qty | U/l Cost Extended
0001 Mobilization and Demobilization 1 LS XXXXXX $ 15,431.00
0002 Prototype Oil-Skimmer 1 LS XXXXXX $ 117,056.00
0003 Draft Tube Skimmer 1 LS XXXXXX $ 9,750.00
0004 Dewatering of Work Area 1 LS XXXXXX $ 8,880.00
0005 Services of Skilled Craftsman 40 HR $ 67.00 $ 2,680.00
SCHEDULE TOTAL $ 153,797.00

2. R.H. Grover, Inc.



ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0003
Lower Granite Prototype Oil-Skimmer Installation, Lower Granite Dam, Garfield County, Pomeroy,

Washington

Vendor: Knight Construction & Supply, Inc. Bid Security: Required
28308 N. Cedar Road Type: Bid Bond
Deer Park, Washington 99006-8357 Amount: 20%
Phone: 509-276-2229 Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: Yes
Bid Item

Number Description Qty | U/l Cost Extended
0001 Mobilization and Demobilization 1 LS XXXXXX $ 27,609.00
0002 Prototype Oil-Skimmer 1 LS XXXXXX $ 113,284.00
0003 Draft Tube Skimmer 1 LS XXXXXX $ 14,505.00
0004 Dewatering of Work Area 1 LS XXXXXX $ 29,325.00
0005 Services of Skilled Craftsman 40 HR $ 76.00 $ 3,040.00
SCHEDULE TOTAL $ 187,763.00

3. Knight Const & Supply




ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0003
Lower Granite Prototype Oil-Skimmer Installation, Lower Granite Dam, Garfield County, Pomeroy,

Washington
Vendor: P.O.W. Contracting Bid Security: Required
PO Box 4772 Type: Bid Bond
Pasco, Washington 99302 Amount: 20%
Phone: 509-542-8507 Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: Yes
Bid Item

Number Description Qty | U/l Cost Extended
0001 Mobilization and Demobilization 1 LS XXXXXX $ 10,000.00
0002 Prototype Oil-Skimmer 1 LS XXXXXX $ 123,376.00
0003 Draft Tube Skimmer 1 LS XXXXXX $ 22,835.00
0004 Dewatering of Work Area 1 LS XXXXXX $ 10,000.00
0005 Services of Skilled Craftsman 40 HR $ 65.00 $ 2,600.00
SCHEDULE TOTAL $ 168,811.00

4. P.O.W. Contracting



ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0003
Lower Granite Prototype Oil-Skimmer Installation, Lower Granite Dam, Garfield County, Pomeroy,

Washington
Vendor: S&R Industries Bid Security: Required
2005 - 10th Street Type: Bid Bond
Baker City, Oregon 97814 Amount: 20%
Phone: 541-523-5952 Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: No
Bid Item

Number Description Qty | U/l Cost Extended
0001 Mobilization and Demobilization 1 LS XXXXXX $ 30,000.00
0002 Prototype Oil-Skimmer 1 LS XXXXXX $ 90,000.00
0003 Draft Tube Skimmer 1 LS XXXXXX $ 95,000.00
0004 Dewatering of Work Area 1 LS XXXXXX $ 97,000.00
0005 Services of Skilled Craftsman 40 HR $ 65.00 $ 2,600.00
SCHEDULE TOTAL $ 314,600.00

5. S&R Industries, Inc.
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Lower Granite Prototype Oil-Skimmer Installation, Lower Granite Dam, Garfield County, Pomeroy,

Washington
Vendor: George A. Grant, Inc. Bid Security: Required
PO Box 789 Type: Bid Bond
Richland, Washington 99352 Amount: 20%
Phone: 509-946-6188 Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: Yes
Bid Item

Number Description Qty | U/l Cost Extended
0001 Mobilization and Demobilization 1 LS XXXXXX $ 27,000.00
0002 Prototype Oil-Skimmer 1 LS XXXXXX $ 160,000.00
0003 Draft Tube Skimmer 1 LS XXXXXX $ 14,000.00
0004 Dewatering of Work Area 1 LS XXXXXX $ 17,000.00
0005 Services of Skilled Craftsman 40 HR $ 5250 $ 2,100.00
SCHEDULE TOTAL $ 220,100.00

6. George A. Grant, Inc.
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Lower Granite Prototype Oil-Skimmer Installation, Lower Granite Dam, Garfield County, Pomeroy,

Washington
Vendor: Mark Heuett General Contractor Bid Security: Required
616 W. North Street Type: Bid Bond
Enterprise, Oregon 97828 Amount: 20%
Phone: 541-426-4564 Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: Yes
Bid Item

Number Description Qty | U/l Cost Extended
0001 Mobilization and Demobilization 1 LS XXXXXX $ 37,750.00
0002 Prototype Oil-Skimmer 1 LS XXXXXX $ 139,742.00
0003 Draft Tube Skimmer 1 LS XXXXXX $ 14,400.00
0004 Dewatering of Work Area 1 LS XXXXXX $ 20,600.00
0005 Services of Skilled Craftsman 40 HR $ 60.00 $ 2,400.00
SCHEDULE TOTAL $ 214,892.00

7. Mark Heuett
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Lower Granite Prototype Oil-Skimmer Installation, Lower Granite Dam, Garfield County, Pomeroy,

Washington
Vendor: Hamre Construction, Inc. Bid Security: Required
PO Box 18806 Type: Bid Bond
Spokane, Washington 99228 Amount: 20%
Phone: 509-326-0388 Bus. Size: SB
SDB/WOB: N/A
Amendments: 1
Acknowledged: Yes
Bid Item

Number Description Qty | U/l Cost Extended
0001 Mobilization and Demobilization 1 LS XXXXXX $ 30,000.00
0002 Prototype Oil-Skimmer 1 LS XXXXXX $ 130,000.00
0003 Draft Tube Skimmer 1 LS XXXXXX $ 14,000.00
0004 Dewatering of Work Area 1 LS XXXXXX $ 20,000.00
0005 Services of Skilled Craftsman 40 HR $ 100.00 $ 4,000.00
SCHEDULE TOTAL $ 198,000.00

8. Hamre Construction, Inc.
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Lower Granite Prototype Oil-Skimmer Installation, Lower Granite Dam, Garfield County, Pomeroy,

Washington

Vendor: Government Estimate

Amendments: 1

Acknowledged: Yes
Bid Item
Number Description Qty | U/l Cost Extended
0001 Mobilization and Demobilization 1 LS XXXXXX $ 12,428.00
0002 Prototype Oil-Skimmer 1 LS XXXXXX $ 128,229.00
0003 Draft Tube Skimmer 1 LS XXXXXX $ 12,415.00
0004 Dewatering of Work Area 1 LS XXXXXX $ 25,854.00
0005 Services of Skilled Craftsman 40 HR $ 13250 $ 5,300.00

SCHEDULE TOTAL $ 184,226.00

9. Government Estimate



COMPARISON OF BIDS BY LINE ITEM

Vendor: McClure R.H. Grover Knight POW S&R George A. Mark Heuett Hamre Government
& Sons Construction Contracting Industries Grant, Inc. Construction Estimate

Bid Item
Number Extended Extended Extended Extended Extended Extended Extended Extended Extended
0001 $ 17,000.00 $ 15,431.00 27,609.00 10,000.00 30,000.00 27,000.00 37,750.00 30,000.00 12,428.00
0002 $ 86,000.00 $117,056.00 113,284.00 123,376.00 90,000.00 160,000.00 139,742.00 130,000.00 128,229.00
0003 $ 8,200.00 $ 9,750.00 14,505.00 22,835.00 95,000.00 14,000.00 14,400.00 14,000.00 12,415.00
0004 $ 60,798.00 $ 8,880.00 29,325.00 10,000.00 97,000.00 17,000.00 20,600.00 20,000.00 25,854.00
0005 $ 2,800.00 $ 2,680.00 3,040.00 2,600.00 2,600.00 2,100.00 2,400.00 4,000.00 5,300.00

TOTAL $174,798.00 $153,797.00 187,763.00 168,811.00 314,600.00 220,100.00 214,892.00 198,000.00 184,226.00
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